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1 Traffic Control 1 LS 320,000.00  320,000.00          80,000.00    80,000.00        390,000.00  390,000.00     

2 Storm Water Pollution Control Program 1 LS 10,158.00    10,158.00            6,500.00      6,500.00          10,500.00    10,500.00        

3 Adjusting Sewer Manhole 14 EA 1,500.00      21,000.00            1,500.00      21,000.00        1,550.00      21,700.00        

4 Adjusting Storm Drain Manhole 4 EA 1,500.00      6,000.00              1,500.00      6,000.00          1,475.00      5,900.00          

5 Adjusting Water Valve 32 EA 1,500.00      48,000.00            1,000.00      32,000.00        1,045.00      33,440.00        

6 Adjusting Sewe Cleanout 4 EA 1,000.00      4,000.00              940.00         3,760.00          1,020.00      4,080.00          

7
Full Depth 8" AC Pavement Repair - Victoria 

Ave.
2,254 TN 163.00         367,402.00          140.00         315,560.00     131.00         295,274.00     

8 Cold Milling (2") - Victoria Avenue 181,600 SF 0.55             99,880.00            0.27             49,032.00        0.37             67,192.00        

9 Tapered Cold Milling (2" to 3")  Victoria Ave. 48,400 SF 0.55             26,620.00            0.34             16,456.00        0.37             17,908.00        

10
Additional Full Width Cold Milling (1")              - 

Victoria Ave.
2,000 SF 0.75             1,500.00              1.10             2,200.00          0.37             740.00             

11 Asphalt Rubber Hot Mix - Victoria Ave. 4150 TN 145.00         601,750.00          140.00         581,000.00     113.00         468,950.00     

12
Full Depth 8" AC Pavement Repair - Ralston  

Street
806 TN 163.00         131,378.00          160.00         128,960.00     152.00         122,512.00     

13 Cold Milling (2") - Ralston Street 78,960 SF 0.55             43,428.00            0.26             20,529.60        0.41             32,373.60        

14
Additional Full Width Cold Milling (1")                - 

Ralston Street
2,000 SF 0.65             1,300.00              1.10             2,200.00          0.41             820.00             

15 Asphalt Rubber Hot Mix - Ralstons Street 970 TN 135.00         130,950.00          140.00         135,800.00     126.00         122,220.00     

16 Subgrade Stabilization 3,000 SF 20.00           60,000.00            3.90             11,700.00        3.00             9,000.00          

17 Type II Slurry Seal 13,824 SY 4.50             62,208.00            4.00             55,296.00        5.38             74,373.12        

18 Slurry Seal Preparation 1 LS 45,000.00    45,000.00            18,000.00    18,000.00        20,000.00    20,000.00        

19 Concrete Curb 50 LF 75.00           3,750.00              60.00           3,000.00          102.00         5,100.00          

20 Concrete Curb & Gutter 100 LF 65.00           6,500.00              52.00           5,200.00          95.00           9,500.00          

21 Curb Ramp 24 EA 9,000.00      216,000.00          9,600.00      230,400.00     8,500.00      204,000.00     

22 Concrete Cross Gutter with Spandrel 570 SF 55.00           31,350.00            20.00           11,400.00        33.00           18,810.00        

23 Concrete Spandrel 430 SF 55.00           23,650.00            26.00           11,180.00        33.00           14,190.00        

24
Modify Existing Access Ramp 

(Detectable/Tractile Installation)
1 EA 1,500.00      1,500.00              460.00         460.00             750.00         750.00             

25 Remove and Replace Cocrete Sidewalk 5,500 SF 12.00           66,000.00            12.00           66,000.00        15.75           86,625.00        

26 Commercial Driveway 384 SF 55.00           21,120.00            14.00           5,376.00          28.00           10,752.00        

27 Sidewalk Grinding 250 SF 12.00           3,000.00              9.00             2,250.00          5.00             1,250.00          

28 Sidewalk Drain 5 EA 500.00         2,500.00              1,100.00      5,500.00          900.00         4,500.00          

29 Tree Removal 5 EA 6,500.00      32,500.00            7,000.00      35,000.00        6,150.00      30,750.00        

30 Red Curb 100 LF 2.75             275.00                 1.50             150.00             2.14             214.00             

31 Detail 9 10,200 LF 1.50             15,300.00            0.41             4,182.00          0.37             3,774.00          

32 Detail 22 - Double Yellow 1,825 LF 4.50             8,212.50              0.82             1,496.50          2.00             3,650.00          

33 Detail 25 3,290 LF 4.00             13,160.00            0.51             1,677.90          0.70             2,303.00          

34 Detail 27B - 4" White Solid 6,300 LF 1.00             6,300.00              0.51             3,213.00          0.69             4,347.00          

35 Detail 37B - 4" White 500 LF 1.50             750.00                 0.61             305.00             1.07             535.00             

36 Detail 38 - 8" White Solid 2,010 LF 1.50             3,015.00              0.77             1,547.70          1.10             2,211.00          

37 Detail 39 - 6" White Solid 6,950 LF 1.00             6,950.00              0.61             4,239.50          0.60             4,170.00          

38 Detail 39A - 6" White Dashed 6,950 LF 1.00             6,950.00              0.41             2,849.50          0.60             4,170.00          

39 Detail 40 670 LF 1.75             1,172.50              1.02             683.40             0.60             402.00             

40 Detail 41 150 LF 2.00             300.00                 1.02             153.00             0.60             90.00               

41 12" Limit Line White / Crosswalk 3,350 LF 4.00             13,400.00            3.60             12,060.00        3.50             11,725.00        

42 Pavement Legends 1,542 SF 5.00             7,710.00              5.10             7,864.20          3.50             5,397.00          

43
Pavement Legends Green Markings and Bike 

Lane Box
1,160 SF 6.00             6,960.00              7.10             8,236.00          7.00             8,120.00          

44 Traffic Loops 47 EA 1,000.00      47,000.00            490.00         23,030.00        520.00         24,440.00        

45 Record of Construction Changes 1 LS 4,000.00      4,000.00              500.00         500.00             1,000.00      1,000.00          

46 Waste Diversion 1 LS 3,000.00      3,000.00              500.00         500.00             1,000.00      1,000.00          
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47 Remove and Replace Traffic Pull Box 38 EA 1,200.00      45,600.00            610.00         23,180.00        640.00         24,320.00        

48 Remove and Replace Water Meter Box 1 EA 1,500.00      1,500.00              290.00         290.00             800.00         800.00             

49 Traffic Signs with New Post 4 EA 350.00         1,400.00              360.00         1,440.00          490.00         1,960.00          

50 Traffic Signs with New Post 12 EA 300.00         3,600.00              130.00         1,560.00          320.00         3,840.00          

51 Adjust Survey Monument 10 EA 1,500.00      15,000.00            1,500.00      15,000.00        533.00         5,330.00          

52 Release of Contract 1 LS 1.00             1.00                     1.00             1.00                 1.00             1.00                 

2,600,000.00       1,975,918.30  2,197,008.72  Base Bid Total ($)


